
November 2, 2017 

To: Mahesh Sharma 
County Administrator 

From: Tammy Speidel, Director 
Facility and Support Services 

Subj: Bids for Courthouse Second Floor Clerk of Court Project 

As you know, FSS staff, along with Court Administration, has been working with 
Wold Ruck-Pate Architects to program the remodel of the second floor Clerk of Court 
office.  

These renovations correct security related issues by creating a separation between 
staff and public, adding three CCTV cameras and access control to the office space. 
This project also updates end of life HVAC components, allowing us to control the 
space via the enterprise software solution, changes lighting over to LED, separates 
the County and State network infrastructure, replaces carpeting and corrects 
accessibility issues.   

Additionally it allows us to reclaim space that is no longer needed due to the courts 
going paperless, creating an additional conference room on second floor that will be 
available for use by all departments and offices.  

Construction bids are summarized below: 

CONTRACTOR BASE BID AMOUNT 

Daxon Construction $349,000.00 

Estes Construction $429,750.00 

Precision Builders, Inc $369,000.00 

Swanson Construction $376,000.00 

Tricon $354,000.00 
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My office, along with Wold Ruck-Pate has reviewed the bids and recommends that 
the Board of Supervisors award the bid to Daxon Construction in the amount of 
$349,000.00. This project is funded in the current FY Capital Improvements Plan. 

 

The table below summarizes the estimated total project costs for this project: 
 
ITEM EXPENSE 
Architectural Fees $23,500.00 
Construction Costs $349,000.00 
Asbestos Abatement- Carpet Mastic 
*Asbestos Abatement – Unforeseen  

$13,825.00 
$7500.00 Estimate 

Structured Cabling $12,963.67 
FFE Items $10,000.00 Estimate 

 
*Asbestos Abatement Items - Unforeseen are those that may come up as 
demolition occurs.  Typical examples include insulation at pipe joints or areas 
that could not be seen until demolition takes place. 

 
 
Cc: Kathy Gaylord, Court Administrator 
 Brian McKenrick, Assistant Court Administrator  
 Julie Carlin, Clerk of Court  
 FSS Management Team 



 

 

November 1, 2017 

 

Tammy Speidel, Director 

Scott County Facility and Support Services 

600 West Fourth Street 

Davenport, Iowa 52801 

 

Re: Scott County 

 Second Floor Courthouse Clerks Renovations 

 Commission No. 173040 

 

Dear Tammy: 

 

We recommend the following be presented to the Scott County Board: 

 

On Tuesday, October 31, 2017 at 10:00 a.m., bids were received from five (5) General Contractors for 

the Second Floor Courthouse Clerks Renovation project. A bid tabulation identifying the General 

Contractors and their respective bid numbers is attached for your review. Daxon Construction from 

Rock Island, Illinois submitted the low base bid in the amount of $349,000. 

 

We have reviewed all open bids and found no discrepancies in the documents. It is our 

recommendation that the Scott County Board award the construction contract to the lowest 

qualified bidder, Daxon Construction, for the base contract award of $349,000. 

 

Sincerely, 

 

Wold | Ruck Pate 

 

 

 

 

Kirsta Ehmke 

Associate 

 

Enclosure 

 

cc: Chris Still, Scott County FFS 

 Matt Verdun, Wold | Ruck Pate 

 Roger Schroepfer, Wold | Ruck Pate 

 
MV/O:/IA/COU_Scott/173040/crsp/nov17 

 



Project Name: Scott County- Second Floor Courthouse BID TABULATION
Clerks Renovations

Commission No.: 173040 Wold Architects and Engineers

Date: October 31, 2017 110 N. Brockway St. - Suite 220

Time: 10:00 AM Palatine, Illinois 60067

847.241.6100 Fax: 847.241.6105
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Daxon Construction
7930 42nd St. West, Ste A

Rock Island, IL 61202 1,2 10%

(309) 283-7177

Estes Construction

131 2nd Street, Suite 400

Davenport, Iowa, 52801 1,2 10%

563-355-7301

Precision Builders Inc.
1503 Holland Street

LeClaire, IA  52753 1,2 10%

(563) 289-5511

Swanson Construction

3400 Towne Point Drive

Bettendorf, Iowa, 52722 1,2 10%

563-332-4859

563-332-7418

Tricon
2245 Kerper Blvd Suite 2

Dubuque, Iowa 52001 1,2 10%

563-588-9516

563-588-9519

$376,000

$429,750

$349,000

$354,000

 Base Bid Remarks

$369,000



              
 
 
 
 
 

R E S O L U T I O N 
 

SCOTT COUNTY BOARD OF SUPERVISORS 
 

November 16, 2017 
 
 

A RESOLUTION APPROVING THE BID AND AWARDING THE CONTRACT FOR THE 
SECOND FLOOR CLERK OF COURT REMODELING PROJECT CONSTRUCTION TO 

DAXON CONSTRUCTION IN THE TOTAL AMOUNT OF $349,000.00. 
     

 
 BE IT RESOLVED BY the Scott County Board of Supervisors as follows: 
 
 
Section 1.  That the bid for the second floor Clerk of Court Remodeling Project 

construction is accepted and the contract is awarded to Daxon 
Construction in the amount of $349,000.00. 

 
Section 2. That the Director of Facility & Support Services is hereby authorized 

to execute contract documents on behalf of the Scott County Board 
of Supervisors. 

 
Section 3. This resolution shall take effect immediately. 
 
   
 

 
 

THE COUNTY AUDITOR’S SIGNATURE CERTIFIES 
THAT THIS RESOLUTION HAS BEEN FORMALLY 
APPROVED BY THE BOARD OF SUPERVISORS ON 
________________. 
         DATE 
 
SCOTT COUNTY AUDITOR 
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